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STATEMENT OF WORK FOR THE
REBUILD OF THE
RIFLE, 3.56MM, M16A2
NSN 1005-01-128-9936

1.0 SCOPE.

This Statement of Work (SOW), along with Depot Maintenace Work Requirement (DMWR),
DMWR-9-1005-249, establishes and sets forth tasks and identifies the work efforts that shall be
performed by the Contractor (for purposes of this SOW, Contractor is defined as the commercial or
government entity performing the rebuild) in the Rebuild effort of the M16A2, Rifle. These
documents contain requirements to restore the M16A2 to Condition Code "A." Condition Code
“A” 1s defined as "serviceable/issuable without qualification, new, used, repaired or reconditioned
materiel which is serviceable and issuable to all customers without limitation or restriction,
including materiel with more than six months shelf-life remaining."

1.1 Background.

Rebuild is defined as "That maintenance technique to restore an item to a standard as near as
possible to original or new condition in appearance, performance, and life expectancy. This 1s
accomplished through a maintenance technique or complete disassembly of the item, inspection of
all parts or components, repairs or replacement of worn or unserviceable elements using original
manufacturing tolerances and/or specifications and subsequent reassembly of the items."

2.0 APPLICABLE DOCUMENTS.

The following documents form a part of this SOW to the extent specified. Unless otherwise
specified, the issues of these documents are those listed in the Department of Defense Index of
Specifications and Standards (DoDISS) and supplement thereto which is in effect on the date of
solicitation. In the event of conflict between the documents referenced herein and the contents of this
SOW, the contents of this SOW shall be the superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice for Military Marking

2.2 Other Government Documents and Publications. The i1ssues of those documents cited below
shall be used.

TM 05538C-23&P/2 Organizational and Intermediate Maintenance
Manual Rifle, 5.56mm M16A2

DMWR-9-1005-249 Depot Maintenance Work Requirement for the
M16A2 Rifle

DoD 4000.25-1-M MILSTRIP Manual
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NAVICPINST 4491.2A Requisitioning of Contractor Furnished Materiel
from the Federal Supply System

AMP9349000 Special Packaging Instruction (SPI)

2.3 Industry Standards.

ANSIISO/ASQC Q9003-1994 Quality Systems — Model for Quality Assurance in
Final Inspection and Test

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia,
PA 19111-5094, Telephone (215) 697-2179, or http://www.dodssp.daps.mil. Copies of other
government documents and publications required by contractors in connection with specific SOW
requirements shall be obtained through the Weapon System Manager: Life Cycle Management
Center, Attn: Weapon System Manager (Code 833-2), 814 Radford Blvd. Suite 20320, Albany,
Georgia 31704-0320, commercial telephone number (229) 639-6613 or
DSN 567-6613. Copies of engineering drawings, if applicable, shall be obtained from Life Cycle
Management Center, Attn: (Code 851-3), 814 Radford Blvd., Suite 20320, Albany, Georgia 31704-
0320, commercial telephone number (229) 639-6410 or DSN 567-6410.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts, necessary to inspect,
diagnose, restore, and test the M16A2. Rebuild shall be in accordance with DMWR-9-1005-249
and TM 05538C-23&P/2. Upon completion of the rebuild, the M16A2 Rifle, shall be Condition
Code "A".

b. Conduct in-process and final on-site testing for witness by a Marine Corps Logistics Bases
(MCLB), (Code 833-2) Albany, representative.

3.2 Detailed Tasks. The following tasks describe the different phases for rebuild of the M16A2.
a. Hardware
(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts, screws,
washers, turnlock fasteners, mandatory replacement items, safety, and one-time use items, etc.

Unserviceable would include any of the above that failed to function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless specifically
prohibited.
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(4) Rebuild will be in accordance with DMWR 9-1005-249 and TM 05538C-23&P/2.

(5) The following items are mandatory replacement parts:

Trigger Sub-Assembly 1005-01-219-2402
Hammer and Hammer Pin Assy 1005-01-134-3630
Cam Burst 1015-01-148-0172
Disconnector Semi 1005-01-145-7910
Disconnector Burst 1005-01-144-1499

3.2.1 Inspection. Testing and Acceptance

a. The contractor shall conduct the inspection, testing and acceptance of the M16A2 in
accordance with TM 05538C-23&P/2 and DMWR-9-1005-249.

b. The Contractor shall be responsible for conducting required tests and shall ensure all
necessary personnel are notified prior to completion of the final acceptance. Acceptance tests shall
be held at MCLB Albany, GA. MCLB (Code 833-2), Albany, Georgia, representatives shall be
given a minimum of two weeks notice prior to commencement of acceptance testing.

¢. The Contractor shall be responsible for correcting any deficiencies identified during
inspection/testing. MCLB (Code 833-2), Albany, Georgia, representatives may require the
Contractor to repeat tests or portions thereof, if the original tests fail to demonstrate compliance with
this SOW.

d. Acceptance testing on all M16A2’s repaired under the provisions of this SOW shall be
accomplished in accordance with TM 05538C-23&P/2 and DMWR-9-1005-249.

3.2.2 Packaging, Handling, Storage, and Transportation (PHS&T).

a. The contractor shall be responsible for preservation and packaging of items being repaired
under the terms of this SOW. Items being prepared for shipment shall be in accordance with the
level “A” protection criteria of Special Packaging Instruction (SPT) AMP9349000, which may be
obtained from Materiel Management Division, Logistics Support Section (Code 822-1), Suite
20320, 814 Radford Blvd, Albany, GA 31704-0320. Telephone — commercial (229) 639-6786 or
DSN 567-6786.

b. Marking shall be in accordance with MIL-STD-129. Additional markings for concealed
identification of sensitive or pilferable items shall be in accordance with SPT AMP9349000.

¢. The Marine Corps will provide the contractor with the shipping address(es) for delivery of
the rebuilt equipment. The contractor shall be responsible for arranging for shipment to the pre-
designated site(s). The Marine Corps will be responsible for transportation costs associated with
shipping the subject equipment to and from the contractor.
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3.3 Configuration Management. The baseline configuration for the M16A2 has been established in
TM 05538C-23&P/2 and DMWR-9-1005-249. No deviation from the approved baseline will be
allowed due to safety factors.

3.4 Government Furnished Equipment (GFE)YGoverment Furnished Materiel (GFM).

GFE is government owned equipment authorized by contract for use by a commercial/
Government contractor. It is neither consumed during production nor incorporated into any product.
GFM is materiel furnished to a contractor that will be consumed during the course of production or
incorporated into product being manufactured/remanufactured under a contract/
statement of work. In the event the Marine Corps does have GFE/GFM requirements, the
Management Control Activity (MCA/827-2), Marine Corps Logistics Bases, Albany, Georgia, will
coordinate required GFE and will maintain a central control on Marine Corps assets in the
Contractor’s possession. The MCA will forward a GFE Accountability agreement to the Contractor
Facility for signature to establish a chain of custody and property responsibilities for Marine Corps
assets. The Contractor shall report receipt of all GFM and report consumption of GFM to the MCA.

3.5 Contractor Furnished Materiel (CFM)

The Marine Corps has adopted the Navy’s procedures regarding Contractor Furnished Materiel
(NAVICPINST 4491.2A) In the event that Contractor Furnished Materiel is required for repair
parts, the contractor shall requisition repair parts through the DoD Supply System. DoD 4000.25-
1-M, (MILSTRIP), Chapter 11, authorizes contractors to requisition through the DoD Supply
System.

3.6 Quality Assurance Provisions

The Contractor shall provide and maintain a Quality System that, as a minimum, adheres to the
requirements of ANSI/ISO/ASQC Q9003-1994, Quality Systems - Model for Quality Assurance in
Final Inspection and Test.

3.7 Acceptance.

The performance of the Contractor and the quality of work delivered, including all equipment
furnished and documentation written or compiled, shall be subject to in-process review and
inspection during performance. Inspection may be accomplished in-plant or at any work site or
location, and Marine Corps representatives shall be permitted to observe the work or to conduct an
inspection. Final inspection and acceptance testing shall be conducted at the Contractor's Facility.
Final acceptance shall be conducted on 10 percent of the end items to verify that the units meet all
requirements.

3.8 Rejection

Failure to comply with any of the specified requirements listed herein shall be reason for
rejection by MCLB (Code 833-2), Albany, representative. The Contractor shall, at no additional
cost to MCLB, Albany, Georgia, correct the deficiencies and repeat the verification until an
acceptable compliance with acceptance test procedures is demonstrated.
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4.0 REPORTS.
All report deliverables shall be submitted in hard copy to Commander (Code 833-2), Marine
Corps Logisitics Bases 814 Radford Blvd, Suite 20320, Albany, GA 31740-0320, unless directed

otherwise in a Contract Data Requirements List.

4.1 Monthly Progress Reports.

The Contractor shall provide Monthly Progress Reports summarizing the progress and status of
the Rebuild Effort.
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